INDIANA DEPARTMENT OF TRANSPORTATION DATE : 12/29/05
PAGE : 160 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  349,296.78 ROUTE : 10
CALL ORDER : 160 CONTRACT ID : R -27050-A COUNTIES : MARSHALL
LETTING DATE : 12/14/05 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 06/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1325036 DEICHMAN EXCAVATING CO $ 320,008.50 100.0000%
2 35-1339168 LAPORTE CONSTRUCTION CO $ 326,364.28 101.9861%
3 35-1212938 ATLAS EXCAVATING, INC. $ 330,478.60 103.2718%
4 35-1489621 HRP CONSTRUCTION, INC. $ 367,645.48 114.8862%
5  35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 379,846.32 118.6988%
6 32-0154474 JCI BRIDGE GROUP INC $ 397,913.70 124.3447%
7  35-1817530 PIONEER ASSOCIATES, INC. $ 398,550.13 124.5436%
8  35-1139301 E & B PAVING, INC. $ 413,751.29 129.2938%
9  90-0177865 HIS CONSTRUCTORS LLC $ 436,800.00 136.4964%
IC 1 ) 35-1325036 IC 2 ) 35-1339168 IC 3 ) 35-1212938
IDEICHMAN EXCAVATING CO | LAPORTE CONSTRUCTION CO |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I | |
0001 105-06845 LUMP | 7000.00000 7000.00] 1235.00000 1235.00] 5400.00000 5400.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 6.000 MOS | 2500.00000 15000.00] 192555000 11553.30] 2000.00000 12000.00
FIELD OFFICE, B I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  12000.00000 12000.00]  16300.00000 16300.00]  16538.00000 16538.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP |  11000.00000 11000.00] 4053.16000 4053.16] 6615.00000 6615.00
CLEARING RIGHT OF WAY I I |
0007 202-02241 200.000 LFT | 4.50000 900.00] 5.95000 1190.00] 4.10000 820.00
GUARDRAIL, REMOVE I I |
0008 202-51330 LUMP | 8500.00000 8500.00| 27343.97000 27343.97]  15000.00000 15000.00
PRESENT STRUCTURE, REMOVE I I |
0009 203-02000 764.000 CYS | 18.00000 13752.00] 27.93000 21338.52] 18.00000 13752.00
| | |

EXCAVATION, COMMON



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 12/29/05
PAGE : 160 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  349,296.78 ROUTE : 10
CALL ORDER : 160 CONTRACT ID : R -27050-A COUNTIES : MARSHALL
LETTING DATE : 12/14/05 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1325036 IC 2 ) 35-1339168 IC 3 ) 35-1212938
IDEICHMAN EXCAVATING CO |LAPORTE CONSTRUCTION CO |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0010 203-02070 441.000 CYS | 25.00000 11025.00] 12.33000 5437.53] 10.00000 4410.00
BORROW I I |
0011 205-06936 22.000 TON | 60.00000 1320.00] 76.15000 1675.30] 80.00000 1760.00
TEMPORARY SEDIMENT TRAP I I |
0012 205-06937 1020.000 LFT | 1.75000 1785.00] 1.44000 1468.80] 1.50000 1530.00
TEMPORARY SILT FENCE I I |
0013 206-51220 50.000 CYS | 80.00000 4000.00]| 33.54000 1677.00] 20.00000 1000.00
EXCAVATION, WET I I |
0014 207-08265 976.000 SYS | 9.50000 9272.00] 5.68000 5543.68]| 8.00000 7808.00
SUBGRADE TREATMENT, TYPE 11A I I |
0015 211-07454 110.000 CYS | 35.00000 3850.00] 43.39000 4772.90] 65.00000 7150.00
STRUCTURE BACKFILL I I |
0016 301-07448 172.000 TON | 34.00000 5848.00| 26.09000 4487.48] 30.00000 5160.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0017 303-01180 158.000 TON | 36.00000 5688.00]| 2414000 3814.12| 2400000 3792.00
COMPACTED AGGREGATE, NO. 53 I I |
0018 306-08033 350.000 SYS | 6.00000 2100.00] 2.08000 728.00] 2.50000 875.00
MILLING, ASPHALT, 1 IN. I I |
0019 306-08034 110.000 SYS | 3.00000 330.00] 4.44000 488_40] 3.00000 330.00
MILLING, ASPHALT, 1 1/2 IN. I I |
0020 306-08043 927.000 SYS | 3.00000 2781.00] 4.49000 4162.23] 4.00000 3708.00
MILLING, TRANSITION I | |
0021 402-07433 241.000 TON | 65.50000 15785.50] 57.00000 13737.00] 58.00000 13978.00
HMA SURFACE, TYPE B I I |
0022 402-07438 291.000 TON | 62.00000 18042.00] 54 _00000 15714.00] 55_00000 16005.00
HMA INTERMEDIATE, TYPE B I | |
0023 402-07441 147.000 TON | 74.00000 10878.00] 64.00000 9408.00]| 65.00000 9555.00
HMA BASE, TYPE B I I |
0024 406-05521 4744.000 SYS | 0.05000 237.20] 0.01000 47._44| 0.01000 47.44
ASPHALT FOR TACK COAT I | |
0025 601-01740 1.000 EACH | 2320.00000 2320.00] 2150.00000 2150.00] 2100.00000 2100.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 4 I I |
0026 601-06854 2.000 EACH | 3810.00000 7620.00] 2725.00000 5450.00] 3400.00000 6800.00
GUARDRAIL, W-BEAM, NESTED I I |
0027 601-91147 3.000 EACH | 1950.00000 5850.00| 1150.00000 3450.00] 1700.00000 5100.00
GUARD RAIL END TREATMENT, RESET I I |
0028 601-94689 1.000 EACH | 2600.00000 2600.00] 2350.00000 2350.00] 2300.00000 2300.00
| | |

GUARDRAIL END TREATMENT, OS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 12/29/05
PAGE : 160 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  349,296.78 ROUTE : 10
CALL ORDER : 160 CONTRACT ID : R -27050-A COUNTIES : MARSHALL
LETTING DATE : 12/14/05 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1325036 IC 2 ) 35-1339168 IC 3 ) 35-1212938
IDEICHMAN EXCAVATING CO |LAPORTE CONSTRUCTION CO |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0029 601-97774 1.000 EACH | 1300.00000 1300.00] 800.00000 800.00] 1150.00000 1150.00
GUARDRAIL END TREATMENT, OS, SPARE I I |
PARTS PACKAGE I I |
0030 601-99105 25.000 LFT | 23.00000 575.00] 18.30000 457_50] 20.50000 512.50
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0031 601-99105 194.000 LFT | 15.00000 2910.00] 8.50000 1649.00] 13.50000 2619.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
RESET I I |
0032 610-07486 27.000 TON | 111.50000 3010.50] 97.00000 2619.00] 100.00000 2700.00
HMA FOR APPROACHES, TYPE A I I |
0033 615-06490 12.000 EACH | 150.00000 1800.00] 118.00000 1416.00] 126.00000 1512.00
RIGHT OF WAY MARKER I I |
0034 615-06505 3.000 EACH | 700.00000 2100.00] 550.00000 1650.00] 600.00000 1800.00
MONUMENT, B I I |
0035 616-02320 245.000 SYS | 5.60000 1372.00] 4.71000 1153.95| 2.00000 490.00
GEOTEXTILES I I |
0036 616-06405 218.000 TON | 32.00000 6976.00] 38.70000 8436.60]| 40.00000 8720.00
RIPRAP, REVETMENT I I |
0037 621-01004 2.000 EACH | 290.00000 580.00] 250.00000 500.00] 260.00000 520.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING | | |
0038 621-02770 133.000 SYS | 5.25000 698.25] 4.55000 605.15] 4.60000 611.80
EROSION CONTROL BLANKET I I |
0039 621-06545 1.000 TON | 880.00000 880.00] 765.00000 765.00] 800.00000 800.00
FERTILIZER I I |
0040 621-06557 40.000 LBS | 16.75000 670.00] 14.40000 576.00] 14.50000 580.00
SEED MIXTURE, T I I |
0041 621-06560 1865.000 SYS | 2.00000 3730.00] 0.82000 1529.30] 0.85000 1585.25
MULCHED SEEDING, U I I |
0042 621-06565 1.000 TON | 675.00000 675.00] 585.00000 585.00] 600.00000 600.00
MULCHING MATERIAL I I |
0043 714-07534 50.000 LFT | 1236.00000 61800.00] 1510.72000 75536.00] 1700.00000 85000.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 16 FT. X 5 FT. | I I
0045 801-04308 4.000 EACH | 92.00000 368.00] 129.00000 516.00] 130.00000 520.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0046 801-06625 26.000 EACH | 69.00000 1794.00] 54 _00000 1404 .00] 55_00000 1430.00
DETOUR ROUTE MARKER ASSEMBLY I | |
0047 801-06640 8.000 EACH | 138.00000 1104.00] 69.00000 552.00] 70.00000 560.00
CONSTRUCTION SIGN, A I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 12/29/05
PAGE : 160 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  349,296.78 ROUTE : 10
CALL ORDER : 160 CONTRACT ID : R -27050-A COUNTIES : MARSHALL
LETTING DATE : 12/14/05 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1325036 IC 2 ) 35-1339168 IC 3 ) 35-1212938
IDEICHMAN EXCAVATING CO |LAPORTE CONSTRUCTION CO |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0048 801-06645 1.000 EACH | 35.00000 35.00] 50.00000 50.00] 51.00000 51.00
CONSTRUCTION SIGN, B I I |
0049 801-06775 LUMP | 2500.00000 2500.00] 3406.31000 3406.31] 530.00000 530.00
MAINTAINING TRAFFIC I I |
0050 801-07118 96.000 LFT | 9.00000 864.00] 9.50000 912.00] 9.60000 921.60
BARRICADE, 111-A I I |
0051 801-07119 96.000 LFT | 9.00000 864.00] 9.50000 912.00] 9.60000 921.60
BARRICADE, 111-B I I |
0052 802-07060 2.000 EACH | 130.00000 260.00] 25.00000 50.00] 112.00000 224.00
SIGN, SHEET, RELOCATE I I |
0053 802-76055 26.000 LFT | 10.50000 273.00] 7.90000 205.40] 9.25000 240.50
SIGN POST, A I I |
0054 808-06703 1227.000 LFT | 0.65000 797.55] 0.42000 515.34] 0.43000 527.61
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0055 808-75245 1410.000 LFT | 0.65000 916.50] 0.42000 592.20] 0.43000 606.30
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0056 808-75998 10.000 EACH | 86.00000 860.00] 85.00000 850.00] 86.00000 860.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0057 714-08514 530.000 SFT | 77.00000 40810.00] 91.59000 48542 .70 95.00000 50350.00
WINGWALL , PRECAST REINFORCED CONCRETE | | |
SECTION TOTALS I $ 320,008.50] $ 326,364.28] $ 330,478.60
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 320,008.50] $ 326,364.28] $ 330,478.60




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 12/29/05
PAGE : 160 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  349,296.78 ROUTE : 10
CALL ORDER : 160 CONTRACT ID : R -27050-A COUNTIES : MARSHALL
LETTING DATE : 12/14/05 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1489621 IC 5 ) 35-1065659 IC 6 ) 32-0154474
[HRP CONSTRUCTION, INC. |BROOKS CONSTRUCTION COMPANY |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 5000.00000 5000.00]  12500.00000 12500.00] 5000.00000 5000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 500.00000 3000.00] 1410.00000 8460.00] 2400.00000 14400.00
FIELD OFFICE, B I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  19000.00000 19000.00]  18992.00000 18992.00]  19000.00000 19000.00
MOBILIZATION AND DEMOBILIZATION I | |
0006 201-52370 LUMP |  11000.00000 11000.00]  15635.00000 15635.00] 9000.00000 9000.00
CLEARING RIGHT OF WAY I I |
0007 202-02241 200.000 LFT | 7.70000 1540.00] 4.00000 800.00] 5.95000 1190.00
GUARDRAIL, REMOVE I | |
0008 202-51330 LUMP |  19000.00000 19000.00]  24000.00000 24000.00]  69000.00000 69000.00
PRESENT STRUCTURE, REMOVE I I |
0009 203-02000 764.000 CYS | 6.00000 4584 .00 26.50000 20246.00] 15.54000 11872.56
EXCAVATION, COMMON I | |
0010 203-02070 441.000 CYS | 8.00000 3528.00] 28.00000 12348.00] 22.76000 10037.16
BORROW I I |
0011 205-06936 22.000 TON | 45_00000 990.00] 4200000 924.00] 65.00000 1430.00
TEMPORARY SEDIMENT TRAP I I |
0012 205-06937 1020.000 LFT | 1.44000 1468.80] 1.44000 1468.80] 1.44000 1468.80
TEMPORARY SILT FENCE I I |
0013 206-51220 50.000 CYS | 20.00000 1000.00] 61.00000 3050.00] 16.61000 830.50
EXCAVATION, WET I I |
0014 207-08265 976.000 SYS | 3.00000 2928.00] 11.40000 11126.40] 7.64000 7456.64
SUBGRADE TREATMENT, TYPE 11A I I |
0015 211-07454 110.000 CYS | 16.00000 1760.00] 41.00000 4510.00] 29.40000 3234.00
STRUCTURE BACKFILL I I |
0016 301-07448 172.000 TON | 20.00000 3440.00] 29.00000 4988.00] 23.84000 4100.48
COMPACTED AGGREGATE, NO. 53, BASE I I |
0017 303-01180 158.000 TON | 20.00000 3160.00] 2450000 3871.00] 23.83000 3765.14
COMPACTED AGGREGATE, NO. 53 I I |
0018 306-08033 350.000 SYS | 1.00000 350.00] 13.00000 4550.00] 4.90000 1715.00
| | |

MILLING, ASPHALT, 1 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 12/29/05
PAGE : 160 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  349,296.78 ROUTE : 10
CALL ORDER : 160 CONTRACT ID : R -27050-A COUNTIES : MARSHALL
LETTING DATE : 12/14/05 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1489621 IC 5 ) 35-1065659 IC 6 ) 32-0154474
[HRP CONSTRUCTION, INC. |BROOKS CONSTRUCTION COMPANY |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0019 306-08034 110.000 SYS | 1.00000 110.00] 13.00000 1430.00] 4.89000 537.90
MILLING, ASPHALT, 1 1/2 IN. I I |
0020 306-08043 927.000 SYS | 3.25000 3012.75] 0.01000 9.27] 4.89000 4533.03
MILLING, TRANSITION I I |
0021 402-07433 241.000 TON | 57.00000 13737.00] 68.20000 16436.20] 57.00000 13737.00
HMA SURFACE, TYPE B I I |
0022 402-07438 291.000 TON | 54 _00000 15714.00] 60.00000 17460.00] 5400000 15714.00
HMA INTERMEDIATE, TYPE B I I |
0023 402-07441 147.000 TON | 64.00000 9408.00] 80.00000 11760.00] 64.00000 9408.00
HMA BASE, TYPE B I I |
0024 406-05521 4744.000 SYS | 0.01000 47_44| 0.04000 189.76] 0.01000 47.44
ASPHALT FOR TACK COAT I I |
0025 601-01740 1.000 EACH | 2150.00000 2150.00] 2015.00000 2015.00] 2150.00000 2150.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 4 I I |
0026 601-06854 2.000 EACH | 2725.00000 5450.00]| 3310.00000 6620.00] 2725.00000 5450.00
GUARDRAIL, W-BEAM, NESTED I | |
0027 601-91147 3.000 EACH | 1150.00000 3450.00] 1690.00000 5070.00] 1150.00000 3450.00
GUARD RAIL END TREATMENT, RESET I I |
0028 601-94689 1.000 EACH | 2350.00000 2350.00] 4100.00000 4100.00] 2350.00000 2350.00
GUARDRAIL END TREATMENT, 0S I | |
0029 601-97774 1.000 EACH | 800.00000 800.00] 1125.00000 1125.00] 800.00000 800.00
GUARDRAIL END TREATMENT, OS, SPARE I I |
PARTS PACKAGE I I |
0030 601-99105 25.000 LFT | 18.30000 457.50] 20.00000 500.00] 18.30000 457_50
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0031 601-99105 194.000 LFT | 8.50000 1649.00] 13.00000 2522.00] 8.50000 1649.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
RESET I I |
0032 610-07486 27.000 TON | 97.00000 2619.00] 80.00000 2160.00] 97.00000 2619.00
HMA FOR APPROACHES, TYPE A I I |
0033 615-06490 12.000 EACH | 119.00000 1428.00] 125.00000 1500.00] 393.85000 4726.20
RIGHT OF WAY MARKER I I |
0034 615-06505 3.000 EACH | 550.00000 1650.00] 595.00000 1785.00] 502.96000 1508.88
MONUMENT, B I I |
0035 616-02320 245.000 SYS | 2.00000 490.00] 11.40000 2793.00] 3.34000 818.30
GEOTEXTILES I I |
0036 616-06405 218.000 TON | 26.00000 5668.00]| 31.00000 6758.00] 30.21000 6585.78
| | |

RIPRAP, REVETMENT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 12/29/05

PAGE : 160 -7

TABULATION OF BIDS

LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

ENGINEER"S ESTIMATE: $  349,296.78 ROUTE : 10
CALL ORDER : 160 CONTRACT ID : R -27050-A COUNTIES : MARSHALL
LETTING DATE : 12/14/05 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1489621 IC 5 ) 35-1065659 IC 6 ) 32-0154474
[HRP CONSTRUCTION, INC. |BROOKS CONSTRUCTION COMPANY |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE
—————————————————————————————————————————— A~
0037 621-01004 2.000 EACH | 250.00000 500.00] 250.00000 500.00] 250.00000
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0038 621-02770 133.000 SYS | 4.55000 605.15] 4.55000 605.15] 4.55000
EROSION CONTROL BLANKET I | |
0039 621-06545 1.000 TON | 765.00000 765.00] 765.00000 765.00] 765.00000
FERTILIZER I I |
0040 621-06557 40.000 LBS | 1440000 576.00] 14.40000 576.00] 1440000
SEED MIXTURE, T I | |
0041 621-06560 1865.000 SYS | 0.82000 1529.30] 0.82000 1529.30] 0.82000
MULCHED SEEDING, U I I |
0042 621-06565 1.000 TON | 585.00000 585.00] 585.00000 585.00] 585.00000
MULCHING MATERIAL I | |
0043 714-07534 50.000 LFT | 3600.00000 180000.00]| 1775.00000 88750.00] 1960.00000
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 16 FT. X 5 FT. I I |
0045 801-04308 4.000 EACH | 129.00000 516.00] 129.00000 516.00] 129.00000
ROAD CLOSURE SIGN ASSEMBLY I I |
0046 801-06625 26.000 EACH | 54 _00000 1404.00] 54 _00000 1404.00] 5400000
DETOUR ROUTE MARKER ASSEMBLY I I |
0047 801-06640 8.000 EACH | 69.00000 552.00] 69.00000 552.00] 69.00000
CONSTRUCTION SIGN, A I | |
0048 801-06645 1.000 EACH | 50.00000 50.00] 50.00000 50.00] 50.00000
CONSTRUCTION SIGN, B I I |
0049 801-06775 LUMP | 3000.00000 3000.00]  12100.00000 12100.00] 9000.00000
MAINTAINING TRAFFIC I | |
0050 801-07118 96.000 LFT | 9.50000 912.00] 9.50000 912.00] 9.50000
BARRICADE, 111-A I I |
0051 801-07119 96.000 LFT | 9.50000 912.00] 9.50000 912.00] 9.50000
BARRICADE, 111-B I | |
0052 802-07060 2.000 EACH | 125.00000 250.00] 25.00000 50.00] 25.00000
SIGN, SHEET, RELOCATE I I |
0053 802-76055 26.000 LFT | 15.00000 390.00] 7.90000 205.40] 7.90000
SIGN POST, A I | |
0054 808-06703 1227.000 LFT | 0.42000 515.34] 0.42000 515.34] 0.42000
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0055 808-75245 1410.000 LFT | 0.42000 592.20] 0.42000 592.20] 0.42000
| | |
| | |
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  349,296.78 ROUTE : 10
CALL ORDER : 160 CONTRACT ID : R -27050-A COUNTIES : MARSHALL
LETTING DATE : 12/14/05 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1489621 IC 5 ) 35-1065659 IC 6 ) 32-0154474
[HRP CONSTRUCTION, INC. |BROOKS CONSTRUCTION COMPANY |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0056 808-75998 10.000 EACH | 85.00000 850.00] 85.00000 850.00] 85.00000 850.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0057 714-08514 530.000 SFT | 40.00000 21200.00] 68.25000 36172.50] 75.00000 39750.00
WINGWALL , PRECAST REINFORCED CONCRETE | | |
SECTION TOTALS I $ 367,645.48] $ 379,846.32] $ 397,913.70
------------------------------------------ Oy S
|

CONTRACT TOTALS $ 367,645.48] $ 379,846.32] $ 397,913.70




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 349,296.78
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6162.

1050.

CALL ORDER : 160 CONTRACT ID : R -27050-A COUNTIES : MARSHALL
LETTING DATE : 12/14/05 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 7 ) 35-1817530 IC 8 ) 35-1139301 |
IPIONEER ASSOCIATES, INC. IE & B PAVING, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]|
—————————————————————————————————————————— A
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 5000.00000 5000.00]  10500.00000 10500.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 2200.00000 13200.00] 1800.00000 10800.00]
FIELD OFFICE, B I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  19900.00000 19900.00]  20700.00000 20700.00]
MOBILIZATION AND DEMOBILIZATION I | |
0006 201-52370 LUMP |  12000.00000 12000.00]  12420.00000 12420.00]
CLEARING RIGHT OF WAY I I |
0007 202-02241 200.000 LFT | 5.95000 1190.00] 14.00000 2800.00]
GUARDRAIL, REMOVE I | |
0008 202-51330 LUMP |  74900.00000 74900.00]  55000.00000 55000.00]
PRESENT STRUCTURE, REMOVE I I |
0009 203-02000 764.000 CYS | 2400000 18336.00] 22.00000 16808.00]
EXCAVATION, COMMON | | |
0010 203-02070 441.000 CYS | 28.00000 12348.00] 28.00000 12348.00]
BORROW I I |
0011 205-06936 22.000 TON | 88.00000 1936.00] 40.00000 880.00]
TEMPORARY SEDIMENT TRAP I I |
0012 205-06937 1020.000 LFT | 1.44000 1468.80] 1.44000 1468.80]
TEMPORARY SILT FENCE I I |
0013 206-51220 50.000 CYS | 500.00000 25000.00] 45_.17000 2258.50]
EXCAVATION, WET I I |
0014 207-08265 976.000 SYS | 11.00000 10736.00] 13.00000 12688.00]
SUBGRADE TREATMENT, TYPE 11A I I |
0015 211-07454 110.000 CYS | 4400000 4840.00| 45_00000 4950.00]
STRUCTURE BACKFILL I I |
0016 301-07448 172.000 TON | 20.00000 3440.00] 55.00000 9460.00]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0017 303-01180 158.000 TON | 26.00000 4108.00]| 20.00000 3160.00]
COMPACTED AGGREGATE, NO. 53 I I |
0018 306-08033 350.000 SYS | 3.00000 1050.00] 3.80000 1330.00]
| | |

MILLING, ASPHALT, 1 IN.

T

00

00

.00

.00

00

00

00

92

00

00

00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $
CALL ORDER : 160
LETTING DATE : 12/14/05 10:00 AM

349,296.78

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ROUTE :
COUNTIES :

10
CONTRACT
DISTRICT

ID : R -27050-A
: LAPORTE DISTRICT

MARSHALL

DATE :
PAGE :

12/29/05
160 -10

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0019 306-08034 110.000
MILLING, ASPHALT, 1 1/2 IN.

0020 306-08043 927.000 SYS
MILLING, TRANSITION

0021 402-07433 241.000 TON
HMA SURFACE, TYPE B

0022 402-07438 291.000 TON
HMA INTERMEDIATE, TYPE B

0023 402-07441 147.000 TON
HMA BASE, TYPE B

0024 406-05521 4744.000 SYS
ASPHALT FOR TACK COAT

0025 601-01740 1.000 EACH
GUARDRAIL TERMINAL SYSTEM, W BEAM,
CURVED, 4

0026 601-06854 2.000 EACH
GUARDRAIL, W-BEAM, NESTED

0027 601-91147 3.000 EACH
GUARD RAIL END TREATMENT, RESET

0028 601-94689 1.000 EACH
GUARDRAIL END TREATMENT, OS

0029 601-97774 1.000 EACH
GUARDRAIL END TREATMENT, OS, SPARE
PARTS PACKAGE

0030 601-99105 25.000 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0031 601-99105 194.000 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING
RESET

0032 610-07486 27.000 TON
HMA FOR APPROACHES, TYPE A

0033 615-06490 12.000 EACH
RIGHT OF WAY MARKER

0034 615-06505 3.000 EACH
MONUMENT, B

0035 616-02320 245.000 SYS
GEOTEXTILES

0036 616-06405 218.000 TON

RIPRAP, REVETMENT

9 ) 90-0177865
IS CONSTRUCTORS LLC

UNIT PRICE

59.

56.

66.

2200.

2800.

1200.

2400.

810.

19.

100.

120.

550.

25.

00000

.01000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

.20000

00000

AMOUN

5098.

14219.

16296.

9702.

47.

2200.

5600.

3600.

2400.

810.

475.

1746.

2700.

1440.

1650.

539.

5450.

IC 7 ) 35-1817530 IC 8 ) 35-1139301 |
IPIONEER ASSOCIATES, INC. IE & B PAVING, INC. |
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
e e e
l 6.00000 660.00] 12.00000 1320.00]
| | |
| 4.00000 3708.00] 5.20000 4820.40]
| | |
| 57.00000 13737.00] 60.00000 14460.00]
| | |
| 54.00000 15714.00] 55.00000 16005.00]
| | |
I 65.00000 9555_00] 50.00000 7350.00]
| | |
| 0.01000 4744 0.05000 237.20]
| | |
| 2150.00000 2150.00] 1800.00000 1800.00]
| | |
| | |
| 2725.00000 5450.00] 2400.00000 4800.00]
| | |
| 1150.00000 3450.00] 1900.00000 5700.00]
| | |
| 2350.00000 2350.00]| 2700.00000 2700.00]
| | |
I 800.00000 800.00] 1100.00000 1100.00]
| | |
| | |
| 18.30000 457.50] 30.00000 750.00]
| | |
| 8.50000 1649.00] 15.00000 2910.00]
| | |
| | |
| 97.00000 2619.00] 185.00000 4995_00]
| | |
| 118.00000 1416.00]| 150.00000 1800.00]
| | |
I 550.00000 1650.00] 550.00000 1650.00]
| | |
| 3.00000 735.00] 6.00000 1470.00]
| | |
I 36.00000 7848.00]| 27.00000 5886.00]
| | |

T

.00

50

00

00

00

44

00

00

00
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00
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00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 349,296.78

ROUTE : 10

DATE :
PAGE :

12/29/05
160 -11

LINE, THERMOPLASTIC, SOLID, YELLOW, 4

9 ) 90-0177865
IS CONSTRUCTORS LLC

UNIT PRICE

255.

780.

15.

595.

1400.

170.

48.

89.

66.

10430.

00000

.70000

00000

00000

.85000

00000

00000

00000

00000

00000

00000

00000

.00000

-50000

.00000

-50000

.57000

-44000

AMOUN

625.

780.

600.

1585.

595.

70000.

680.

1248.

712.

66.

10430.

672.

720.

132.

195.

699.

620.

CALL ORDER : 160 CONTRACT ID : R -27050-A COUNTIES : MARSHALL
LETTING DATE : 12/14/05 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 7 ) 35-1817530 IC 8 ) 35-1139301 |
IPIONEER ASSOCIATES, INC. IE & B PAVING, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]|
—————————————————————————————————————————— A
0037 621-01004 2.000 EACH | 250.00000 500.00] 250.00000 500.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0038 621-02770 133.000 SYS | 4.55000 605.15] 4.55000 605.15]
EROSION CONTROL BLANKET I | |
0039 621-06545 1.000 TON | 765.00000 765.00] 765.00000 765.00]
FERTILIZER I I |
0040 621-06557 40.000 LBS | 1440000 576.00] 14.40000 576.00]
SEED MIXTURE, T I | |
0041 621-06560 1865.000 SYS | 0.82000 1529.30] 0.82000 1529.30]
MULCHED SEEDING, U I I |
0042 621-06565 1.000 TON | 585.00000 585.00] 585.00000 585.00]
MULCHING MATERIAL I | |
0043 714-07534 50.000 LFT | 1300.00000 65000.00] 140800000 70400.00]
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 16 FT. X 5 FT. I I |
0045 801-04308 4.000 EACH | 129.00000 516.00] 129.00000 516.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0046 801-06625 26.000 EACH | 54 _00000 1404.00] 54 _00000 1404.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0047 801-06640 8.000 EACH | 69.00000 552.00] 69.00000 552.00]
CONSTRUCTION SIGN, A I | |
0048 801-06645 1.000 EACH | 50.00000 50.00] 50.00000 50.00]
CONSTRUCTION SIGN, B I I |
0049 801-06775 LUMP | 4000.00000 4000.00]  35155.00000 35155.00]
MAINTAINING TRAFFIC I | |
0050 801-07118 96.000 LFT | 9.50000 912.00] 9.50000 912.00]
BARRICADE, 111-A I I |
0051 801-07119 96.000 LFT | 9.50000 912.00] 9.50000 912.00]
BARRICADE, 111-B I | |
0052 802-07060 2.000 EACH | 25.00000 50.00] 25.00000 50.00]
SIGN, SHEET, RELOCATE I I |
0053 802-76055 26.000 LFT | 7.90000 205.40] 7.90000 205.40]
SIGN POST, A I | |
0054 808-06703 1227.000 LFT | 0.42000 515.34] 0.42000 515.34]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0055 808-75245 1410.000 LFT | 0.42000 592.20] 0.42000 592.20]
| | |
| | |

IN.

T

10

00

00

25

00

00

00

00

00

00

00

00

00

00

00

39

40



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 12/29/05
PAGE : 160 -12
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  349,296.78 ROUTE : 10
CALL ORDER  : 160 CONTRACT ID : R -27050-A COUNTIES : MARSHALL
LETTING DATE : 12/14/05 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 7 ) 35-1817530 IC 8 ) 35-1139301 IC 9 ) 90-0177865
IPIONEER ASSOCIATES, INC. IE & B PAVING, INC. |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0056 808-75998 10.000 EACH | 85.00000 850.00] 85.00000 850.00] 99.00000 990.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0057 714-08514 530.000 SFT | 6600000 34980.00] 75.00000 39750.00] 100.00000 53000.00
WINGWALL , PRECAST REINFORCED CONCRETE | | |
SECTION TOTALS | $ 398,550.13] $ 413,751.29] $ 436,800.00
------------------------------------------ Oy S
|

CONTRACT TOTALS $ 398,550.13] $ 413,751.29] $ 436,800.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 12/29/05
PAGE : 200 -1
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 2,400,000.00 ROUTE :
CALL ORDER  : 200 CONTRACT ID : R -27614-A COUNTIES : LAGRANGE
LETTING DATE : 12/14/05 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 09/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1409114 MAJORITY BUILDERS, INC. $ 1,396,600.00 100.0000%
2 35-1361712 ANCON CONSTRUCTION CO $ 1,520,000.00 108.8357%
3 35-0440920 MICHAEL KINDER & SONS INC $ 1,634,974.00 117.0682%
4  35-1561256 KASER-SPRAKER CONSTRUCTION $ 1,821,000.00 130.3881%
5 35-1035122 GARIUP CONSTRUCTION CO. INC. $ 1,967,000.00 140.8420%
IC 1 ) 35-1409114 2 ) 35-1361712 1C 3 ) 35-0440920
IMAJORITY BUILDERS, INC. |ANCON CONSTRUCTION CO IMICHAEL KINDER & SONS INC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  ENHANCEMENT, BUILDING
| |
0001 105-06845 LUMP 0.00000 0.00] 0.00000 0.00] 5000.00000 5000.00
CONSTRUCTION ENGINEERING I |
0002 711-03973 LUMP | 1396600.00000 1396600.00| 1520000.00000 1520000.00| 1629974 .00000 1629974 .00

BUILDING ARCHITECTURAL
SECTION TOTALS

CONTRACT TOTALS

— e —— — —— —

$

| |
1,396,600.00] $ 1,520,000.00]

1,396,600.00] $ 1,520,000.00]

1,634,974.00

____________________________ e e

1,634,974.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 12/29/05
PAGE : 200 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,400,000.00 ROUTE :
CALL ORDER  : 200 CONTRACT ID : R -27614-A COUNTIES : LAGRANGE
LETTING DATE : 12/14/05 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1561256 IC 5 ) 35-1035122 1C )
| KASER-SPRAKER CONSTRUCTION ~ [GARIUP CONSTRUCTION CO. INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  ENHANCEMENT, BUILDING
| | |
0001 105-06845 LUMP |  75000.00000 75000.00] 4000.00000 4000.00]
CONSTRUCTION ENGINEERING | | |
0002 711-03973 LUMP | 1746000 .00000 1746000.00| 1963000.00000 1963000.00]|
BUILDING ARCHITECTURAL | | |
SECTION TOTALS | $ 1,821,000.00] $ 1,967,000.00] $
—————————————————————————————————————————— A
CONTRACT TOTALS I $ 1,821,000.00] $ 1,967,000.00] $




